

SUMMARY AND RECOMMENDATIONS

Company	Pluses	Minuses
#3 Geo-Synthetic Systems LLC Second Lowest Bid	14-Day install schedule - fastest proposed All proposed materials meet specifications Includes 2 bad-weather days Provided detailed proposal, and all terms appear to match the RFP and our expectations	No explicit stand-by rate. Should clarify if winning bid. Will not provide as-built drawings for GCL or Geocomposite. AEC can do this during CQA.
#2 Raven CLI Construction, Inc. Third Lowest Bid	Local Colorado firm located in Parker All proposed materials meet specifications No Qualifications/exceptions T&M rate for 5-man crew and their equipment is \$6000 per day	20-Day install schedule They were the Phase 1 synthetics contractor, and there were several problems getting the correct materials on site.
#1 Erosion Control Applications Highest Bid	Have numerous office throughout Colorado. Not sure if project will be run out of a local office-they provide a wide range of services	20-Day install schedule Highest Bid No explicit stand-by rate. Will not broom clean tie-in zone Proposed geocomposite does not meet project specs. No proposed equipment List
#4 Patriot Environmental Third Lowest Bid		No Product Data Sheets - Did not Review
# 5 Mustang ExtremeEnvironmental Services Lowest Bid		No Geocomposite Product Data Sheets - Did not Review

Assuming Morgan County does not wish to request Product Data Sheets from Mustang Environmental (#5) and Patriot Environmental (#4), AEC recommends Morgan County prioritize consideration of Geo-Synthetic Systems (#3) and Raven CLI Construction (#2).

Awarded to Geo-Synthetic Systems LLC
for \$582,825.61

